

## ARIZONA DEPARTMENT OF TRANSPORTATION – ENGINEERING CONSULTANTS SECTION

## **Contract Modification Checklist**

Contract Number Contract Description Project Name			Consultant Name
			Modification Amount Task OrderRev Number
			ManagerADOT Contract Manager (Not ECS Staff)
Cons	ultant	Contact	NameConsultant Email
Cons	ultant	Signator	ry Name
			e completed and submitted by the Prime Consultant along with each Contract Modification submittal. Please
			te boxes designating documentation included in each submittal for the Prime Consultant, Subconsultant and
Tier-Su			
Prime	Subs	Tier-Sub	os Contract Modification Required Documents
			Transmittal Letter on Consultant Letterhead, signed and dated
			Scope of Work Narrative
			Cost Proposal Cost Derivation Sheet, Signed and Dated
			All costs must be consistent with the contract  Cost Proposal Cost Derivation Shoot must contain the following:
			Cost Proposal Cost Derivation Sheet must contain the following:  • Approved Labor Classifications
			Approved Labor Classifications     Approved Rates, Hours, Overhead Rates
			List of Other Direct Costs
			List of Subconsultant and Vendor Costs
			Are New Labor Classifications proposed?  No  Yes: Submit Certified Payroll
			Are New Subconsultants proposed?
			Certified Payroll
			Direct Expense Cost Derivation
			<ul> <li>Detailed list of Approved Direct Expenses with unit, rate and total</li> </ul>
			<ul> <li>Vendor quotes required for all externally generated Direct Expenses</li> </ul>
			Lump sum quotes for Direct Expenses are not acceptable
_	_	_	Are New Direct Expense items/rates proposed?
			Post Design Services (PDS) Scope of Work
			☐ Using previously established PDS Rates?
			☐ Proposing new or establishing PDS Rates (Initial PDS only)? — Submit Certified Payroll  Does the Contract have a DBE Goal? ☐ No ☐ Yes: Submit appropriate documents listed below:
J		J	☐ Intended Participation Affidavit — Consultant*, signed and dated
			☐ Intended Participation Affidavit — Subconsultant, signed and dated
			☐ <u>Certification of Good Faith Efforts</u> *, signed and dated
			* If the affidavit does not meet the DBE Goal, a GFE is also required.
			Other (describe):
ADOT Project Manager Contract Modification Submittal Checklist  ADOT Project Manager and Contract Manager have reviewed and recommend the attached Contract Modification Package and certify that the scope of work is consistent with the contract and authorize ECS to execute the Modification.  Consultant Initiation Date (1st contact for this work)			
	Cale	ndar Da	ys required to complete this Project/Task Order work:
☐ AD			anager Review and Concurrence Date: PM/TM Initials: CM Initials:
	boxes	are to b	e marked to designate documentation included in PM submittal along with the above noted items from the consultant.
			Project Manager Scope of Work, Schedule, Hour and Contract Estimate (REQUIRED)
		_	Source Approval – Check Appropriate Box(es) for type and attach documents (REQUIRED)
			FHWA: Include Signed FARA form or FHWA email (include current available budget documentation)  JPA: Executed JPA (include current available budget documentation)
			State: Signed RARF or Non-Federal form (Include current available budget documentation)
			Other: Funding Approval Documentation (include current available budget documentation)
	Fun	ding Ava	ailable?
			If no, anticipated authorization/funding availability date:
		If Post D	Design Services, attach:
			Resident Engineer's Email & FAST 125 Financial Card or Recap Sheet
			Order Waiver is required; attach the completed and signed document (If needed, ECS will obtain FHWA signature) NTP/LNTP was executed, attach a copy of the completed and signed documentation