LIST OF SOQS RECEIVED
February 18, 2009

RE: Proposed Contract No.: 09-032
Supplemental Services
Temporary Technical Services
Engineering Right of Way Technician
Right of Way Plans Section

CONSULTANT	INDIVIDUAL

1. Mr. David Noe, P.E.
DZ Engineering, Inc.
15615 N. 71st Street, Suite 202
Scottsdale, Arizona 85254
EMAIL dnoe@dzengineering.net
PHONE 480-247-2956
FAX 480-247-2958

2. Mr. David Noe, P.E.
DZ Engineering, Inc.
15615 N. 71st Street, Suite 202
Scottsdale, Arizona 85254
EMAIL dnoe@dzengineering.net
PHONE 480-247-2956
FAX 480-247-2958

3. Mr. David Noe, P.E.
DZ Engineering, Inc.
15615 N. 71st Street, Suite 202
Scottsdale, Arizona 85254
EMAIL dnoe@dzengineering.net
PHONE 480-247-2956
FAX 480-247-2958

4. Mr. Michael Sudbeck
Hatch Mott MacDonald
120 N. 44th Street, Suite 320
Phoenix, Arizona 85034
EMAIL michael.sudbeck@hatchmott.com
PHONE 602-635-1234
FAX 602-273-4290

5 Mr. Daniel N. Miller, R.L. S.
Paragon Surveying & R/W Services, LLC
2662 East Hope St.
Mesa, Arizona 85213
Paragon26@cox.net
PHONE 602-291-0215
FAX 480-964-3864

LIST OF SOQS RECEIVED
February 18, 2009
(CONTINUED)

RE: Proposed Contract No.: 09-032
Supplemental Services
Temporary Technical Services
Engineering Right of Way Technician
Right of Way Plans Section

CONSULTANT	INDIVIDUAL

6. Ms. Cheryl Hall, Manager, R/W
Westland Resources, Inc.
4001 E. Paradise Falls Drive
Tucson, Arizona 85712
EMAIL chall@westlandresources.com
PHONE 520-206-9585
FAX 520-206-9518

7. Mr. Thomas R. Gettings, R.L.S.
Wood, Patel & Associates, Inc.
2051 West Northern Avenue, Suite 100
Phoenix, Arizona 85021
EMAIL tgettings@woodpatel.com
PHONE 602-335-8500
FAX 602-335-8580

8. Mr. Thomas R. Gettings, R.L.S.
Wood, Patel & Associates, Inc.
2051 West Northern Avenue, Suite 100
Phoenix, Arizona 85021
EMAIL tgettings@woodpatel.com
PHONE 602-335-8500
FAX 602-335-8580